
Expected Solicitations to be issued by USACE during JFY 2020 
 

Anticipated contracts for JFY 2020 in USACE Japan District are as follows. 
Listed items are as of Sept 21, 2020 so actual contract may differ and there may be contracts that are not on this list.   
Note: Changed or added items are shown in bold letters and highlighted in yellow. 

Cancelled, added or merged projects for the current announcement are marked: ◎, for previous announcement: ○, and in the Bid Notice column, projects that have already been announced are marked: ● 
 

Item 
No. 

 A
n
n
o

u
n
c
e
d
* Project Location Work 

Duration 
Summary Bid type Bid Notice 

C
a
n
c
e
lle

d
 

C
h
a
n

g
e

 

S
p
lit

 

M
e

rg
e
 

Remark 

 Q1 Q2 Q3 Q4 

 
 

1 

 
Apr. 
2020 

 
FY16 MCAF PAYZ16000B Munitions 
Storage Igloos, Kadena AB 

 
Kadena Air 
Base, 
Okinawa 

 
730  
day 

 
Demolish an existing Earth Covered 
Magazine (ECM) to be replaced with a 
new 7-Bar Hayman 190 SM ECM, 
incorporating JIS materials in rebar 
and blast doors. 
 

 
IFB 

 
 

 

● 
          

 
   
                                                
  

   
Design Bid Build 
 
Estimated¥: ¥100M 
to ¥500M 
 
 

 
 

2 

 
Apr. 
2020 

 
FY17 PAIP EVKP174535 Improve Family 
Hsg (North Foster Towers) KAB 

 
Camp 
Foster, 
Okinawa 

 
730  
days 

 

Provide whole house interior and 

exterior modernization, renovation and 

repair of three family housing towers 

(204 total units) 

 

 
IFB 

 

 

● 
 
 

 
    

      
Design Bid Build 
 
Estimated ¥: ¥2.5B 
to ¥10B 

 

3 

 
Apr. 
2020 

 

FY20 MCN P1005 Vertical Takeoff and 
Landing (VTOL) Pad South, MCAS 
Iwakuni 

 
Marine 
Corps Air 
Station 
Iwakuni 

550 
days 

 
Demolish existing pad and construct 
new VTOL pad with High Temperature 
Concrete (HTC) 

 
IFB 

 

 
● 

 
  

  
  

    
Design Bid Build 
 
Estimated¥: ¥1B to 
¥2.5B 
 

 
 

4 
 

 
Apr. 
2020 

 
FY16 NAF N658 Crossroads Food Court 
Renovations, Iwakuni MCAS 

 
Marine 
Corps Air 
Station 
Iwakuni 

 
550 
days 

 
Renovate the existing food court 
building 

 
TBD 

 
 

  
 

 
 

 
  o 

 
  

 

◎ 

   

Design Bid Build 

 

Estimated ¥: ¥500M to 

¥1B 
Bid notice, bid type 
changes to No.4-1 
 

 
 

4-1 
 

 
Apr. 
2020 

 
FY16 NAF N658 Crossroads Food Court 
Renovations, Iwakuni MCAS 

 
Marine 
Corps Air 
Station 
Iwakuni 

 
550 
days 

 
Renovate the existing food court 
building 

 
IFB 

 

  

 
 
  o 

 

   
 
  

 
 

   

Design Bid Build 

 

Estimated ¥: ¥500M to 

¥1B 

 

 

 
5 

 
Apr. 
2020 

 
FY21 DLA DESC1904  Upgrade Fuel 
Wharf, DFSP Tsurumi 

 
Yokosuka 
Naval Base 

 
730 
days 

 
Construct a reinforced concrete fuel 
handling wharf and supporting facilities 

 
RFP (LPTA) 

 
 

     
   ○ 

     

Design Bid Build 

 

Estimated ¥: ¥2.5B to 

¥10B 

 



 
6 

 
Apr. 
2020 

 
FY20 MCAF ZNRE2031002 APSI - Fuel 
Receipt and Distribution Upgrades, 
Yokota AB 

 
Yokota Air 
Base, Fussa 

 
550 
days 

 
 

 
Expand and upgrade the existing liquid 
fuel unloading facility to accommodate 
rail cars (existing capability) and fuel 
delivery trucks, and comply with 
current requirements 

 

 
RFP (LPTA) 

  
○ 

 
    

  

  ◎ 

 
 

   

Design Bid Build 

 

Estimated ¥:¥1B to 

¥2.5B 
Plan to be solicited in 
JFY 21 
 

 
7 

 
Apr. 
2020 

 
FY20 DLA DESC2103 Construct Jet Fuel 
(JP8) Bulk Storage Tanks PH1, Yokota 
AB 

 
Yokota Air 
Base, 
Fussa  

 
1095 
days 

 
one (1) 100,000- barrel cut-and-cover 
JP-8 storage tank (1) filter building, (1) 
two-bay truck fill-stand, one (1) valve 
vault, one (1) 4,000-gallon product 
recovery tank and one (1) standby 
generator and connect this system to 
the existing fuel transfer lines  
 

 
RFP (LPTA) 

  
 

 

   ○ 

      

Design Bid Build 

 
Estimated ¥: ¥1B to 
¥2.5B 
 

 
8 

 
Jul 

2020 

 
Multiple Award Task Order Contract 
(MATOC) for Construction, Maintenance 
and Repair requirements in Okinawa, 
Japan. 
 

 
Okinawa 

 
Seven 

(7) Year 
Orderin
g Period 

 
Firm-Fixed-Priced (FFP), Indefinite 
Delivery, Indefinite Quantity (ID/IQ), 
Multiple Award Task Order Contract 
(MATOC) to fulfill a broad range of 
Design-Build (DB) and Design-Bid-Build 
(DBB) construction, maintenance and 

repair requirements in Okinawa, Japan. 
 

 
RFP (Trade-off) 

 
● 

        

Design Build / Design 

Bid Build MATOC 

 

Program ceiling: 

¥9,500,000,000(individ

ual task order ranges 

expected to be from 

¥50 million to ¥800 

million.) 

 

 
9 

 
Oct 

2020 

 
AFSOC103010 Simulator Facility, Yokota 
AB, Japan 

 
Yokota AB 

 
730 
days 

 
Construct an 845 sm facility to support 
required training by 
aircraft crews of the special operations 
squadron. 
 

 
IFB 

  
● 

       

Design Bid Build, 

Estimated: ¥1B to 

¥2.5B.   

 

 
Notes: 
"TBD" - To be determined at a later date 

 


